“EPA

LImited

as Environmental Pratection Agency
Washington, DC 20460

Work Assignment

Work Assi

0-4

~ant Mumber

[X] Original  [] Amendment

Mumber:

Contract Number

EP-W-10-002 Base X

Contract Period

Option Period Number

Title of Work Assignment
Lean & Environment Support

Contractor

INDUSTRIAL ECONOMICS [NC.

Specify Section a

nd Paragraph of Contract SOW

Work Assignment Initiation

Furpose: %] Work Assignment [nitiation I Work Assignment Close-Out Periods of Performance
1 Wark Assignment Amendment [] Incremental Funding From:03/11/10 To:$1/18M0
[ Werk Flan Approval

Comments:

0 Superfund Accounting and Appropriations Data [X] Non-Superfund
3 De Budget/FYs - Appropriation Budget OrgiCode Program Element Ohject Amount (Dallars}  {Cents) Site/Praject Cost Drg/Code
g (Max B} [Mazx 4) Code (Max 6) {Max 7} {Max 9] Class {Mnux B} {Max 7}
1 .
2
3
4 !
5 E
Authorized Work Assignment Ceiling
Contract Pericd: CostFee LOE
Frevicusly S&pproved
This Action ’
Total $0.00 714
Work Plan / Cost Estimate Approvals
Contractor WP Dated : CostFee: LOE:
Cumulative Approved: CosUFee:$0,00 Loe:7 14

Wark Assignment Manager Name

CHRISTOPHER REED

Branch/Mail Code 1807 T

Phone Number 202-566-0606

Fax Mumber

{Signature} {Date)
fPrReeE e e BranchMail Code1805T
CATHERINE J. TURNER Phone Number 202-566-0951
S e Fex Number 202-566-3001
Other Agency Official Name Branch/Mail Code
Phone Number
(Signature} {Date) Fax Number

Contracting Officiat Name

Branch/Mail Code3B03R

Phone Number 202-564-5574

5/!]/10

Lo

\ (Signatire)

Fax Number 202-565-2560

{Data)

Ceﬁ't‘rércto‘r’Ac#nowledgemem of Receipt and Approval of Workplan {Signature and Title}

ate

EFA Form 1800-88 (Rev. 07-85)




Lean & Environment St »ort
Contract: EP-W-10-002, Wor.,.. Assignment: 0-4

Summary Information

Title: Lean & Environment Support
Period of Performance: From: 03/11/10

To: 11/18/10C
Award Date: 03/11/10

Total Fundirng:

Procurement Management Roles
WORK ASSIGNMENT MANAGER:

U.5. E.P.A.

Attn: CHRISTOPHER REED
1200 PENNSYLVANIA AVE, NW
WASHINGTOM, DC 20460

Mail Code: 1807T

Phone Number: 202-566-0606

Fax Number:

E-Mail Address: reed.chris@epa.gov

Attachments

Attachment Name

Statement of Work

Page: 2



Statement of Work

Contract: EP-W-10-002, Work sosignment: 0-4

Work Assignment SOW

Title: Lean & Environment Support
Contractor: [Ec¢, Inc. Contract No.: EP-W-10-002
Work Assignment Number: 0-4

Estimated Period of Performance: Date of issuance to 11/18/10

Key EPA Personnel:

Work Assignment COR (WA COR):
Christopher Reed
OPEI (1807T)

202/566-0606
202/566-2200 (fax)

Contract Level COR: Cathy Turner
CMG/OPEI (1805T)
202/566-0940
202/566-3001 (fax)

Background and Purpose:

The purp.ose of this work assignment is lo provide further implementation and support of tools developed under
work assignments 2-46, 3-99 & 4-28 under contract EP-W-04-023. The contractor shall not duplicate work
performed under these work assignments.

Under the previous work assignments, the contractor developed multiple innovative toolkits to assist industry
members in streamlining their operations and improving performance in terms of energy and environmental
savings. Under this work assignment, the contractor shall build upon lessons learned and assist with
development of new tools in order to maintain our current forerunner status in rcscarch and development in this
arena,

EPA’s Lean & Environment [nitiative began in 2003 and is currently the preeminent source of information for
companies looking to integrate environmental considerations into their preexisting lean programs. Over the past
seven years, we distributed over 5,000 publications across the country and had materials republished or quoted
on five continents.

Quality Assurance (QA) Requirements

Check [ ] Yes or [ x | NO, if the following statement is truc or false. The Contractor shall submit a written
Quality Assurance Project Plan for any project that is developing environmental measurements or a Quality
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Statement of Work

Contract: EP-W-10-002, Wor. Assignment: (-4

Assurance Supplement to the Quality Management Plan for any project which generates environmental data
using models with their technical proposal.

Work Assignment CORs will provide additional information here, it Yes is checked above

Nao environmental data will be collected for this work assignment. All data will be related to lean
manufacturing, how it applies to facilities and what we can do lo integrale environmental ideas into what they
are already doing. No modeling will be done.

Tasks and Deliverables:

The WA COR will review all deliverables in draft form and provide revisions and/or comments to the
contractor. The contractor shall prepare the final deliverables incorporating the WA COR's comments.

Contractor personnel shall at all times identify themselves as Contractor employees and shall not present
themsclves as EPA cmployees. Furthermore, they shall not represent the views of the U.S. Government, EPA,
or its employees. In addition, the Contractor shall not engage in inherently governmental activities, including
but not limited to actual determination of EPA policy and preparation of documents on EPA letterhead.

Task 1 - Prepare Workplan

The contractor shall prepare a workplan withinl5 calendar days of receipt of a work assignment signed by the
Contracting Officer. The workplan shall outline, describe and include the technical approach, resources,
timeline and duc dates for deliverables, a detailed cost cstimate by task and a staffing plan. The WA COR,
Contract Level COR and the CO will review the workplan. However, only the CO can approve/disapprove the
workplan. The contractor shall prepare a revised workplan incorporating the Contracting Officer's comments, if
required.

la. Workplan within 15 calendar days of receipt of work assignment.
1b. Revised workplan within 3 calendar days of receipt of comments from the
Contracting Officer, if required.

Task 2 - Support Lean & Environment Research
[Element 1: Planning and Management Support, page 4-8 of SOW]|

The contracior shall support efforts ol the Lean & Environment Initiative through continued research, outrcach
and communications. Tasks shall include the following:

» Development of case studies focused on documenting best practices and integration of lean
manufacturing and cnvironmental considerations. Case studies shall be developed as a result of site-
visits to partner facilities, participation in lean manufacturing events, as well as phone interviews and
other information-gathering activities. Approximately eight technical directives should be expected upon
identification by WAM of participating organizations.

* Support EPA’s outreach efforts through networking with lean manufacturing experts and associations,
and supporting the wcbsite.
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Statement of Work

Contract: EP-W-10-002, Work sosignment: 0-4

e Solicit and disseminate fecdback on past publications and outreach efforts through surveys (under our
current ICR) and data-gathering. Findings will influence revisions and drafting updated publications for
print.

« Support for EPA’s partnerships with lean practitioners, lcan experts, consultants, publishers, industry
associations and technical assistance organizations, and maintenance of this network. This may include
the facilitation of a meeting of some or all of the partnerships working with EPA under this effort, at the
written request of the WAM (by electronic mail}.

Deliverables and schedule under Task 2
2a. Implementation and support within 14 calendar days of receipt of the WAM’s written request (by
clectronic mail)

Task 3 - Lean & Environment Pilot Implementation and Support
[Element 2: Testing Innovations, page 9 of SOW]

The contractor shall support ongoing efforts of regional staff in the realm of lean & environment pilot project
implementation. The contractor shall assist with implementation of a pilot involving the food manufacturing
sector. The contractor shall conduct assessments of the companies identified by personnel in the region (via the
WAM) as well as assist with logistics for an all day work shop and stakeholder sessions. The contractor shall
also analyze experienccs and lessons learned from the pilots. Analysis will include value stream maps as well as
prioritization of cost saving opportunities. By incorporating Energy usage/reuse opportunities along with
Environmental impacts in the Lean process, Lean implementers can significantly reduce costs, reduce
environmental impacts and enhance competitiveness, while also achieving environmental performance goals
including reduced vulnerability to cnergy and fuel price increases; improved environmental quality; reduced
greenhouse gas emissions; and lower regulatory non-compliance risk. This has been proven to be a successful
approach in New England as well as in Washington state and this pilot will incorporate lessons learned from the
previous projects.

Deliverables and schedule under Task 3

3a. Conduct an assessment and meet with companies identified by the state to further plan the project
3b. Facilitate a full day work shop for up to 20 incumbent workers at the identified facility (company will
provide the venue)

3c. Create current and future state value stream maps, prioritized list of high impact Lean &
Environment improvement opportunities and Implement kaizen event to address those opportunities

3d. Create summary and final report within 14 days upon completion of pilot

Task 4 — Development of Outreach Materials
[Element 1: Planning and Management Support, page 4-8 of SOW]

The contractor shall assist in the development of new outreach materials utilizing their graphic design expertise.
Past design templates and graphics will be used in the new outreach materials. Current projects in need of
graphics assistance are revisions to the I.can & Energy Toolkit and design of banners to be used at outreach
events.

Deliverables and schedule under Task 3
4a. Incorporation of new text into the Lean & Energy Toolkit within 14 days of receipt from WAM
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Statement of Work

Contract: EP-W-10-002, Wors Assignment: 0-4

4b. General support in developing backdrops and banners for exhibit space with minimum 7 day
advance notice from WAM

Summary of Deliverables and Dates:
la. Workplan within 15 calendar days of receipt of work assignment.
1b. Revised workplan within 3 calendar days of receipt of comments from the, if required.

2a. Implementation and support within 14 calendar days of receipt of the WAM’s written request (by
clectronic mail)

3a. Conduct an assessment and meet with companies identified by the state to further plan the project
3b. Facilitate a full day work shop for up to 20 incumbent workers at the identified facility (company will
provide the venue)

3¢. Create current and future state value stream maps, prioritized list of high impact Lean &
Environment improvement opportunities and Implement kaizen event to address those opportunities

3d. Create summary and final report within 14 days upon completion of pilot

4a. Incorporation of new text into the Lean & Energy Toolkit within 14 days of receipt from WAM
4b. General support in developing backdrops and banners for ¢xhibit space with minimum 7 day
advance notice from WAM.
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EPA

United

Washington, DG 20465

‘=5 Environmental Protection Agency

Work Assignment

Woark Assic - ent Number
0-4
] Original [X] Amendment Number:

1

Cantract Number

EP-W-10-002

Contract Perind
Base X

Option Period Number

Title of Wark Assignment
Lean & Environment Support

Contracter

INDUSTRIAL ECONOMICS INC.

Specify Section and Paragraph of Gontraci SGW

Purpose: Il Work Assignment initiatian

{X] Work Assignment Amendment

[X] Work Plan Approval

[ Work Assignment Close-Cut

7 Incremental Funding

Periods of Parformance

From03/11/10

Te:11/18/10

Cemments:

The purpose of this amendment is to approve the contractor's work plan dated April 2, 2010,

[l Superund Accounting and Appropriations Data [X] Non-Supsrfund
&
g ne BudgelF¥s  Appropriation Budget OrgiCode Brogram Element abject Amaunt iDallarsy  {Cents] SitelProjret Cost Olg.l’:‘.'ud;a
3 (Miax B| [Max 4 Code {Max &) [Max 7] {Max 9) Ciass [Max 8} [Max 7}
L] I
1
2
3
4
5
Authorized Work Assignment Ceiling
Caniract Perind. CostiFee LOE
Previously Approves $000 714
This Action $69,806.60 (280)
Total $69,806.60 434
Work Plan / Cost Estimate Approvals
Contractor WP Dated :04/02/10 Cost;’Fee:$69,806.60 o434
Cumulative Approved: costFee $68,806.60 LoE434

Weork Assignment Manager Name

CHRISTOPHER REED

Branchiviail Coge 1807 T

Phone Number 202-566-0606

L)(

16{10

L N W@ignarure; i

[Date)

(Signature) (Cate) Fax Mumber
Project Offcer Name Branch/Mail Code 1805T
CATHERINE J: TWRNER Phone Number 202-568-0951
(Signature) {Date) Fax Number 202-566-3001
Qther Agency Official Name Branch/Mail Code
Phone Number
{Signature) (Date) Fax Number
Contracting Official Name ool Cose3803R
IBRA R. ADSTI

Phone Number 202-564-5574

Fax Number 202-56 5—2560

Contrﬁt‘tﬂd},bkna%edgemenﬁﬁf Receipt and Approval of Workplan (Signature and Titiz)

Date

EPA Forrn 1900-63 fRev. 07-35)




Lean & Environment Su; ort
Contract: EP-W-10-002, Work Assignment: 0-4, Amendmentz: 0001

Summary Information

Title: Lean & Environment Support
Period of Performance: From: 03/11/10

To: 21/18/10
hward Date: 03/11/10

Total Funding:

WA Totals

The following item(s) have been added:

Category ) POP Amount
Estimated Cost Bage Pd. (b)(4)
Fixed Fee Bage Pd.

WA Classification

The following changes have occurred:

The Labeor Hour Ceiling has changed from 714 to 434,
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“EPA

Uniteg

5 Environmental Protect:on Agency
Washington DC 204860

Work Assignment

Wark Assic - wnt Number
0-4
[ Originat [X] Amendment  Number.2

Contract Nurmber

EP-W-10-002

Cortract Pariod
Base X

Option Period Number

Title of Work Assignment
Lean & Environment Support

Contractor

INDUSTRIAL ECONCMICS INC.

Speacify Section a

nd Paragraph of Contract 30W

Purpose: [ Werk Assignment Init'ation
[X] Work Assignment Amendment

|| Wark Plaa Approval

[ Work Assignment Close-Out

[} Ingremental Funding

Pericds of Perfarmance

From:03m 1 ” O

T0:11/18/10

Comments:

the contractor.

[The purpose of this amendment is to increase the LOE from 435 to 498 and to request a revised cost estimate from

0 Superfund Accounting and Appropriations Data [X] Nen-Superfund
E 1 BubgelFYs  Apprapriation Eudget OrgiCode Program Element Object Amaunt {Dollars)  [Cents} Sira/Project Cost OrgiGode
g (Max B| [Max 4] Gode {MAx &) [Max 7] {Max g3 Class (Max 8) [Max 7|
1
2
3
4
i1
L

Authorized Work Assignment Ceiling
Contract Period: CostiFen LGE
Previously Approved $69,806.60 434
This Action $000 85
Total $69,806.60 489

Work Plan / Cost Estimate Approvals
Centracter WP Dated CostiFee LOE:
Cumutative Approved: CostFes 369 806.60 LOE:488

Wark Assignment Manager Name

CHRISTOPHER REED

BranchiMail Code 1807 T

Phone Number 202-566-0606

{Signature) : (Date) Fax Number
profect Oficer Name BranchiMail Code 1805 T
CATHERINE J. TURNER Prone Number 202-566-0951
tSignature) (Date) Fax Number 202-568-3001
Other Agency Official Name BranchMail Code
Phong Number
(Signature) iDate; Fax Number

Contracting Official Name:

TR

BranchiMait Code3B03R

Phone Number 202-564-5574

\ {Signature) |

5/&‘/!0
I {Dafe)

Fax Number 202-565-2 560

Contra

nnw\edgs,-men\pf Receipt and Approval of Workplan (Signature and Title}

Date

EPA Form 1300-89 (Rev. 07-35)




Lean & Environment Sv Hort
Contract: EP-wW-10-002, Worx aAssignment: 0-4, Amendment: 00062

Summary Information

Title: Lean & Environment Support
Period of Performance: From: 03/11/10

To: 11/718/10
Award Date: 03/11/10

Total Funding:
Attachments

The following item(s) have been added:

Attachmernt Name

WA Classification

The following changeg have ocgourred:

The Labor Hour Ceiling nas changed from 434 to 499.

Page: 2



Additional Work Under T: (2

Contract: EP-w-10-002, Work aAssignment: J-4, Amendment: {002

Additional Werk Under Task 2

The purpoesc cf this arendment is to add T.OF of 65 hours Lo the above task under work
assignment 0-4. The creation of tools to assist our pariners 1as becore a much larger
task than was first envisioned. &2s lLean and the FEnvironmeri is a growing field with
increasing visibility and volume of regources, more emphasis is needed on the research
that is put into decurents and outreach material, This will help create a comprehensive
oroduct for cur constituents.

“Tcachment 2 - Page: 1



SEPA

Unite “es Environmental Protection Agency

Washirgtor, DG 204580

Work Assignment

Work Ar
0-4

nent Number

1 Origina [X] Amendment

Number:3

Centract Number

EP-W-10-002

Base X

Contract Period

Optien Pericd Number

Title of Work Assignment
Lean & Environment Support

Contractor

INDUSTRIAL ECONOMICS INC.

Specify Section a

rd Paragraph of Contract SOW

Purpose: [ Work Assignment |nitiation

X; Wark Plan Approval

{X] Work Assignment Amendment

0 Wark Assignment Close-Out

[ Incremertal Funding

Periods of Perfermance

rmm:OSH 1110

To:11/18/10

Comments:

[The purpose of this amendment is to approve the contractor's work plan dated May 18, 2010.

J Superfund Accounting and Appropriations Data [X] Nen-Superfund
g oc Buduet'FYs  Apprapriation Budget Org/Code Proygram Element object Amount (Doliars)  [Cents} Site/Project Gost Crg/Cade
- [Max 6) (Vax 4) Code {Max §) {Max 7) (Max 3) Class (Max B) [Max 7)
1
2
- ]
5 ]
5 i
Authorized Work Assignment Ceiling
Contract Period: Cost/iFee LOE
Previously Approved $69,8086.60 499
This Action $9,155.15 0
Tota $78,961.75 499
Work Plan / Cost Estimate Approvals
Contractor WP Dated :05/18/10 CosU‘Fee:$9,1 5515 LOE:BS
Cumu'ative Approved:osfozn 0 Cosb‘Fee:$?8 ,961 75 LOE:499

Work Assignmert Manager NaTe

CHRISTOPHER REED

Branch/Mail Code 1807 T

Phore Numnber 202-566-0606

(Signature)} {Date) Fax Number
ik Brancnidail Code 1805 T
CATHERINE ... TURNER Phone Numter 202-566-0951
(Signature} {Date) Fax Number 202-566-3001
Other Agency Official Name Sl Gae
Prone Number
{Signature) {Dale) Fax Number
Cantracting Official Name SeanchiNall Gage3803R
BR Y R AUSTI

Pnone Number 202-564-5574

&[2]10

{ \\ (Signature}

Fax Number 202—555-2 560

* (Date)

ConfrastorAckkowledgemant of Receipt and Approval of Wor«plan (Signature and Tills)

Date

EPA Form 1900-6§ {Rev. 07-85)




Lean & Environment Su; ort

Contract: EP-W-10-C02, Work Assignmenl: 0-4, Amendment: 0003

Summary Information

Title: Lean & Environment Support
Period of Performance: From: 03/11/10

To: 11/18/10
Award Dale: 03/11/190

Total Funding:

Procurement Management Roles
The following item(s) have been modified:
CONTRACT SPECTALIST:

OJ.5. E.P.A.

Atcn: HILLARY A, MARSHALL
1200 PZNNSYLVANIA AVE, MW
WASHINGTON, DC 20450

Date Role Ended: 06/02/10

Mzil Code: 3803R

Phone Kumber: 202-564-3095%

Fax KNumber:

E-Mail Address: marshall.hillary®@epa.gov

The following item(s) have been added:
CCNTRACT SPECIATTST:

U.s. Z.P.A.

Attn: NNENNZ C. NJOKU

1200 PENNSYLVANIA AVE, NW

WASHINGTON, DC 2046C

Mail Code:

Phone Number: 202-564-6237

Tax Number:
E-Mail address: njoku.nnenna@epa.gov

WA Totals

The following item(s) have been modified:

Category POF From By To
Estimated Cost Bage =Zd. (b)(4)
Fixed Zee Base Zd.

Page: 2



Unite”

<EPA

Work Assignment

Work .As:
0-4

‘28 Ervironmenta Protection Agency ment Number

Washingion, DC 2C4€0

| Criginal  {X] Arrendrent

Nurrber:4

Centract Number

EP-W-10-002

Contract Period
Base X

Title of Work Assignment

QOvotion Period Number Lean & Environment Support

Contractor

INDUSTRIAL ECCNOMICS INC.

Specify Section and Paragraph of Contract SOW

Purpose: [ Waork Ass.gnment fnitiation
:X] Work Assignment Amendment

0 WWork Plan Approval

[i Werk Assignment Close-Out Periods of Performance

From:03/11/10

[ tncremental Fuading

T0:11/18/10

CoTments:

The purpose of this amendment is to increase the LOE from 488 fo 832 and request a revised cost estimate from
Contractor. This LOE is being added to Task 2, Support Lean & Envircnment Research.

0 Superfund Accounting and Appropriations Data (X; Non-Superfund
,E oc Budget’F¥s  Appropriation Budget Org/Cade Pragram Element Object Emaunt (DoNars)  [Cents) Site/Project Cost Orgitode
= [Vax §) (Max 8} Code (Vax B] (Max 7} IMax 9) Class (Wax B} Max 7)
1 j
2 j
3 1
P
5 1
Authorized Work Assignment Ceiling
Contract Period: Cost'Fee LOE
Previously Approved $78,8681.75 489
This Action $0.00 333
Total $78,961 75 832
Work Plan / Cost Estimate Approvals
Contractor VWP Dated : CestiFee: LGE:
Cumulative Approved: CostiFee:$378,861.75 LoE: 832

Worx Assignment Manager Name BranchiMail Code 1807 T
CHRISTOPHER REED Paone Number 202-566-0606
{Signature) {Date) Fax Numbe
Project Cifioer Name BranchiMai! Code 1805T
CATHERINE J. TURNER Phone Number 202-566-0951
ST TDate) Fax Number 202-566-3001
Other Agency Offical Name Branch/Mail Code
Prane Number
TSrnari] (Date) Fax Number
Canyzing Qffcial Name BranchiMail Code3803R
BRAD EY RWSH@ ity | prone Numbe 202-564-5574
_—— (s%nanﬁf - [ Number 202-565-2560
CDntEaTCls{-AékeredgemeﬂLof Receipt and Approval of Workp'ar (Signeture and Title) Date

EPA Form “900-69 (Rev 07-95)




Lean & Environment Su  ort

Contract: EP-W-20-002, Workx Agssignmenc: -4, Amerdment: 0004

Summary Information

Tigle: Lean & Envircnment Support
Period of Performance: From: 03/11/140

To: 1:/18/10
Award Date: 03/11/10

Total Funding:

WA Classification

The following changes have cccurred:

The Lapor Hour Ceiling has changed from 48% to 832.

Page: 2



Urige ites Environmenta! Protection Agency Work As nert Number

ol EP Washing‘cn. DC 20450 0-4
N’
A\ Y 4 A Work Assignment

0 Origina’ [X] Amendment Number:5

Contract Numbar Contract Period Title of Work Assignment
EP-W-10-002 Base X Option Period Number _|Lean & Environment Support
Cortractor Specify Sectior. and Paragraph of Centract SOW
INDUSTRIAL ECONOMICS INC.
Purpose: [ Work Assignment Initiaticn J Work Assignment Close-Qut Periads of Performance
[Xj Work Agsigrment Amendment [; Incremental Funding

Frorr*:OS”'l”O To:'1'T”8i"10

[X] Work Plan Approva!

Comments: J
The purpose of this amendment is to approve the contractor's W¢. k Plan dated June 28, 2010.

0 Superfund Accounting and Appropri itions Data tX] Non-Superfund
_E oc Budget/FYs  Appropriation Budget Org/Code Pragram Flement (=].7% ’_ Arntount (Pullars) (Cents) Site/Praject Cost Org/Code
- {Max 6) (Max 4) Code {Max 5) iMax 7§ Max®) Claa .5 {Max 8) fax 7}
L |
2 1
. I
- ;
= !
Authorized Work Assignment Ceiling
Contract Period: Cos4Fee LOE
Previously Approved $78,961.75 832
This Action $39,558.48 0
Tota! $118,520.23 832
Work Plan / Cost Estimate Approvals
Contractar WP Dated : Costiree:$118,520.23 LoE:832
Cumulative Approved: Cosv=ee:$118,520.23 LOE:832
Work Assignment Manager Name BrarehiMail Cede 1807 T
CHRISTOPHER REED Prone Number 202-566-0606
{Signature) {Cate) Fax Number

Projec: Officer Name BranehMail Code 1805 T

CATHERINE J. TURNER Phene Numzer 202-566-0951

{Signature) Date; Fax Nurber 202-566-3001

Other Agency Official Name Branch/ail Coce

Phone Numbker

/Signature) Date) Fax Number
Ceontracting Official Name Brarishiish Clode 3BAR
BRAT ‘7‘3*’ \WSTIN foo | ProreNumber 202-564-5574
L L [~ 7210
¢ f‘SjgnéTﬂreL ) 3 {Date) Fax Numger 202-565-2560
Contr&e&qg_ﬁ)ckrhwledgemcht of Receipt and Approval of Workplan {Signalure and Title) Date

EPA Form ~900-88 (Rev. 07-85)



Lean & Environment Sup Hrt

Corntract: EP-W-10-002, Work -~agignment: 0-4, Amendment: C0C5

Summary Information

Tigle: Lean & Environment Support
Pericd of Performance: From: 03/11/10

To: 1./18,/10
Award Date: 03/11/ 10

Total Funding:
WA Totals

The following item(s) have been modified:

Category ZOP ) Trom By To
Estimated Cost Base Z2d. (b)(4)
Fixed Fee Base Pd.

Page: 2
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